

MULTNOMAH COUNTY CONTRACT APPROVAL FORM

Check all that apply

☒ County Attorney email approval attached

Contract Number: 1213079

☐ Retro Memo attached

Amendment Number:

☐ Proof of insurance attached

Vendor Number: 12052

☐ EEO Exhibit 5 attached (contracts over \$75,000)

Date: 04/17/2013

☐ Expenditure ☒ Revenue ☐ Non-Financial Agreement

☐ Inter-Departmental

CAF Purpose

☒ New Contract ☐ Renewal ☐ Date Change ☐ Funding Change ☐ Service Change

Department: Community Services

Division/Program: Land Use and Transportation

Originator: Jon Henrichsen

Phone: (503) 481-1662

Mail Stop: 246/Sellwood Office

Contact: Cathey Kramer

Phone: 988-5050 x22589

Mail Stop: 425/2nd

Contract/Amendment Procurement Details

Procurement No.(s):

Effective Date:

End Date:

Exemption or Citation No.(s): 461301F

Effective Date:

End Date:

Check all that apply to contractor: ☐ MBE ☐ WBE ☐ ESB ☐ QRF State Cert No.: ☐ Non-Profit ☒ N/A

Contractor: Oregon Dept. of Transportation

Payment Schedule/Terms:

Address: 123 NW Flanders Street

☐ Lump Sum \$

☐ Due on Receipt

City/State/Zip: Portland OR 97209-4037

☐ Monthly \$

☐ Net 30

Telephone: (503) 731-8238 (Tom Weatherford)

☐ Quarterly \$

☒ Other

☒ Other \$

Contract Effect Date: 05/13/2013

Term Date: 05/12/2023

Amend Effect Date:

New Term Date:

☐ Price Agreement or Requirements Funding Information:

Original Contract Amount:

\$

Original PA/Requirements Amt:

\$

Total Amount Previous Amend:

\$

Total Amount Previous Amend:

\$

Amount of Amendment:

\$

Requirements Amount Amend:

\$

Total Amount of Agreement:

\$ 9,421,640.00 *

Total Amount of PA/Requirements:

\$

* Revenue IGA

Required Signatures

Dept Director or Designee:

Date:

County Chair:

Date:

Vendor Contact Information

☐ Changed from Previous CAF

Name: Tom Weatherford

Title: Local Agency Liaison

email: thomas.l.weatherford@odot.state.or.us

Name:

Title:

email:

Name:

Title:

email:

Contract/Amendment Description Or Comments

IGA with ODOT to provide funding for a project to remove existing lead paint from the Broadway Bridge and apply a new paint system to the portion of Spans 2, 3, and 7 that are above the roadway deck. The portions of the bridge that are below the roadway deck on all spans, and the portions of the bridge above the roadway deck on Spans 4, 5, and 6, were painted in 2003, during the Broadway Bridge Phase 4, 5, 6, and 7a Project. The County will receive funding in the amount of \$9,421,640.00.