MULTNOMAH COUNTY CONTRACT APPROVAL FORM

Check all that apply

X | County Attorney email approval attached Contract Number: | 1112148
[ ] | Retro Memo attached Amendment Number:
[] | Proof of insurance attached Vendor Number:; | 12052
] | EEO Exhibit 5 attached (contracts over $75,000) Date: | 09/29/11
] | Expenditure | X | Revenue ‘ X | Non-Financial Agreement | ] | Inter-Departmental |
CAF Purpose
X ‘ New Contract ‘ ] ‘ Renewal ‘ ] | Date Change | ] | Funding Change ‘ ] | Service Change
Department: | Community Services Division/Program: ‘ Land Use and Transportation
Originator: Brian Vincent Phone: | 988-5050 x29642 Mail Stop: | #425/2nd
Contact: Cathey Kramer Phone: | 988-5050 x22589 Mail Stop: | #425/2nd
Contract/Amendment Procurement Details
Procurement No.(s): 461301f Effective Date: End Date:
Exemption or Citation No.(s): Effective Date: End Date:
Check all that apply to contractor: ‘ [ ImBE []WBE[] ESB | [ ] ORF State Cert No.: ] Non-Profit [X] N/A
Contractor: Oregon Dept. of Transportation — Region 1
Address: 123 NW Flanders St. [l Lump Sum | $ L] Due on Receipt
City/State/Zip: | Portland OR 97209-4037 L] Monthly $ [ ] Net 30
Telephone: (503) 731-8238 (Tom Weatherford) ] Quarterly $ L] other

X other $
Contract Effect Date: | 10/13/11 Term Date: 10/12/2021
AR [Eifes (D gg\tlé:Term L] Price Agreement or Requirements Funding Information:
Original Contract Amount: $ Original PA/Requirements Amt: $
Total Amount Previous Amend: $ Total Amount Previous Amend: $
Amount of Amendment: $ Requirements Amount Amend: $
Total Amount of Agreement: $| 310,000.00 Total Amount of PA/Requirements: | $

Required Signatures

@]
o e @/
. QLUE
Dept Director or Designee: O@i@/ @ Date: 9/30/2011

County Chair: Date:

Vendor Contact Information ] changed from Previous CAF
Name: | Tom Weatherford Title: Local Agency Liaison email: thomas.l.weatherford@odot.state.or.us
Name: Title: email:

Name: Title: email:

Contract/Amendment Description Or Comments:

Revenue Intergovernmental Agreement with Oregon Dept. of Transportation (ODOT) under LAG Agreement #26226
for roadway widening and safety improvements on NE 238" Drive at NE Treehill Drive.

7/27/2010 amt CAF




7/27/2010 amt CAF



